

Spett.le

**COMUNE DI BIZZARONE**

**UFFICIO TECNICO**

Viale Unità d'Italia, 1

22020 - Bizzarone (CO)

**Oggetto: Richiesta di conferma/rinnovo programma integrato d'intervento via Milano/Terranera (AMBITO 1B)**


Riporto di seguito il quadro economico aggiornato delle opere, con riferimento ai computi metrici che riguardano il completamento delle opere di urbanizzazione della pista ciclo-pedonale su via Milano fino alla via Confine e il percorso pedonale (tavola di progetto TAV.2 Rev) in via Roma fino alla via Colle S.Ambrogio.

- |   |    |            |
|---|----|------------|
| 1) Importo dei lavori di completamento delle opere di urbanizzazione della pista ciclo-pedonale su via Milano fino alla via Confine = | €. | 476.442,41 |
| 2) Importo dei lavori per il percorso pedonale in via Roma =  | €. | 19.212,60  |
| 3) Spese tecniche (progetto, DL, CSP-CSE) per le opere ai punti (1) e (2) =   | €. | 21.300,00  |
| 4) Collaudo tecnico-amministrativo ad opere ultimate =  | €. | 3.500,00   |

Agli importi suindicati si dovrà aggiungere l'IVA e la cassa per le spese tecniche.

Podenzano, 11/10/2025

Per la società FUTURA Srl



A handwritten signature in black ink is written over a blue rectangular professional stamp. The stamp contains the following text: 'OMAR AZZOLA' at the top, 'ORDINE BERGAMO' on the left, 'ROCHETTI' in the center, 'ORDINE' at the bottom, and 'ARCHITETTO' at the very bottom. To the right of the stamp, the number 'N° 1534' is visible.

**FUTURA S.r.l.**

Via Piersanti Mattarella n. 5

29027 Podenzano (PC)

C.F. e P.IVA: 01872300338